
Terms & Conditions for RFQ and Contract between Appselec and 
the appointed sub-contractor 

Definitions 
Sub-contractor – The company who is to carry out construction work or supply related 
goods and services for Appselec under a construction contract. 
Sub-sub-contractor – A contractor engaged by the sub-contractor to complete works 
obligated under the purchase order arrangement. 
Appselec – Appselec Pty. Ltd. 
Sub-contract – The contract entered into by Appselec and the sub-contractor in line with 
the works outlined in the contract purchase order and the following terms and 
conditions. 
Head-contractor – The builder/owner-occupier who is to carry out construction work or 
supply related goods and services for the principal under a construction contract. 
Head-contract – The contract between Appselec and the head-contractor. 
Principal - The person conducting the business or undertaking that commissions the 
building and construction work, i.e. the developer and their representatives. 
Practical Completion (PC) – Contractual date of Practical Completion as determined and 
advised by the head-contractor. 

1. Appselec terms and conditions shall apply to all contracts entered into between 
Appselec and its sub-contractor. By agreeing to proceed with works outlined in the 
purchase order the sub-contractor is considered to have accepted the following terms 
and conditions. 
2. Where the sub-contractor has issued terms and conditions for any particular works, 
the Appselec Terms & Conditions shall take precedence.  
3. Unless stated otherwise, the sub-contractor shall issue a monthly progress claim for 
payment. This is to reach the registered head office of Appselec by no later than the 
closest business day preceding 12th of a given month. This claim will be assessed and a 
valuation performed by Appselec within 14 days of receipt. The valuation will then be 
used by the sub-contractor to issue a tax invoice for the works to Appselec.  
4. Approved payments will be made to the sub-contractor generally 45-60 days from the 
end of the month the progress claim is generated by the sub-contractor, on condition 
that item 3 is fully complied with. 
5. The sub-contractor agrees to enter into this sub-contract on exactly the same terms 
and conditions that Appselec has entered into a contract with the head-contractor. The 
sub-contractor is to familiarise himself with the terms and conditions of the head-
contract (available on request), as no claims will be entertained for lack of knowledge of 
these said terms and conditions. Should a conflict arise between the Appselec contract 
and the head-contract the more onerous requirement shall be provided. 
6. The sub-contractor is deemed to have allowed for all working hours Mon-Saturday 
7am-5pm as required to meet the overall contracted works. No claims for additional 
overtime will be granted where programme is not maintained or your installation 
requires out of hours works, e.g. after hours commissioning.  
7. If for any reasons employees of the sub-contractor require the assistance of Appselec
employees to aid in the completion of works, the sub-contractor acknowledges that all 
costs by time will be recouped by Appselec by way of a contra-charge against the 
purchase order. 
8. The safety performance of Appselec is reflected directly by its employees and sub-
contractors. All sub-contractors working for Appselec will require their own Project 
Specific Safety Manual inclusive of customised SWMS and procedures. Appselec reserves 
the right to refuse entry to site of any person or contractor that does not carry equal 
standards in safety to that of Appselec. Please refer to the Appselec Sub-contractor Pre-
Commencement Checklist and PPE/Clothing Policy for minimum standards.  
9. Certificates of Currency are required to be submitted with all Progress Claims. This is 
to include current Work Cover, Pubic Liability, Damage and Loss along with all employee 
contributions covered under the applicable agreements. Superannuation disclosure is 
mandatory in relation to employee contributions. Failure to comply will result in delays 
to payment terms (condition 4). 
10. The sub-contractor will be required to issue a form of security for the works in the 
way of 2 x 2.5% bank guarantees (one for practical completion and one for defects 
liability period). Alternatively, a 10% retention will be deducted from all progress claims 
for this purpose. 
11. The sub-contractor may not claim payment for variations against the original 
contract purchase order. Appselec will issue separate purchase orders for approved 
variations that the sub-contractor shall claim payment. A variation assessment by the 
head-contractor shall apply to Appselec’s sub-contractor, e.g. should a variation be 
rejected by the head contractor, it shall be considered rejected to the sub-contractor in 
line with condition 5 of this document.  
12. Where a site-Instruction is issued by the head-contractor or Appselec the sub-
contractor shall action the works outlined in the instruction in a prompt and timely 
manner so as not to delay the construction programme. In the case of a variation being 
issued by the sub-contractor for the works outlined in the site-instruction, works must 
proceed regardless, and the variation review process shall follow in due course. 
Variations shall be raised within 3 working days of receipt of an instruction or 
documentation change deemed to financially impact the sub-contractor’s contract. 
13. The sub-contractor acknowledges that all the project documentation (not just 
electrical, security, communications) including architectural and interior drawings are 
applicable to their contracted works. The sub-contractor is to fully familiarise himself 
with all project documentation for all the services to gain a full understanding of the 
project requirements. Quantities stated within the sub-contractor quotation shall be 
treated as indicative only (condition 19).  
14. The sub-contractor shall issue all required insurances and work method statements 
before commencing works on site. 

15. The sub-contractor is deemed to have allowed for all builders and associated works 
that applies to their installation, this includes, but is not limited to, cutting, coring, fire 
rating, chasing, delivery management, storage costs, etc. Any costs passed on to 
Appselec by the head-contractor will be recouped by Appselec by way of a contra-charge 
against the contract purchase order. 
16. The sub-contractor is deemed to have allowed for all plant and equipment required 
to complete their installation unless otherwise agreed in writing by Appselec. Where a 
subcontractor requires the use of Appselec equipment the sub-contractor shall be 
charged the applicable hire rate. 
17. The sub-contractor shall remove all rubbish and surplus material from the site and 
shall maintain the site in a clean and orderly manner. Where Appselec receives 
apportioned back charges pertaining to site maintenance (cleaning, minor damages etc.), 
Appselec reserves the right to pass these back charges on at a value proportional to the 
sub-contract value. 
18. Where the use of alternatives products has been agreed in writing, the alternative 
product shall be submitted for approval to the head-contractor via Appselec. In the 
instance that the alternative product is rejected, the sub-contractor shall be deemed to 
have allowed for and provide the specified product at the sub-contractor’s expense. 
19. It is the intent of the contract specification, documentation and drawings, to provide 
the Principal with a complete installation of finished work, thoroughly tested, put into 
service and “fit for purpose”. Any item, of either a design and construction nature, 
apparatus, appliance, or material not shown on the drawings nor expressly mentioned in 
the specification which may be necessary to make the work complete and perfect in all 
respects and ready for operation, or which may be required by law or any authority 
having jurisdiction, even if not particularly specified, shall be furnished, delivered and 
installed by the sub-contractor at no additional expense. 
20. The project documentation (including drawings, elevations, architecturals, briefs and 
specifications) is intended to be mutually explanatory and complete, and all work called 
for in one, even if not by the other, shall be equally binding as if contained in both and 
shall be fully executed. Should a conflict arise between any of the tender documents the 
more onerous requirement shall be provided. 
21. The sub-contractor shall check with the Appselec and the head-contractor initially 
and during the contract installation stages to ensure that the programme of equipment 
ordering and work scheduling complies with the contractor’s programme of work on site. 
Such a programme shall be used to schedule the submission of drawings to prevent any 
delays being incurred. Appselec and the head-contractor reserve the right to adjust the 
programme during the course of the project. 
22. It is the role of the sub-contractor to ensure the project document register (typically 
via Aconex) is routinely reviewed and to capture any changes that may arise. Appselec
shall not be held responsible for any drawings not transmitted. 
23. The sub-contractor shall warrant (in line with the PSDR) all work and equipment 
against defective workmanship and materials from the date of Commercial Acceptance 
until the end of the Defects Liability Period including the extension of any warranty 
provided by a manufacturer should it be for a lesser period. Rectify any outstanding 
works or faults which occur or are identified during the defects liability period. 
24. The Defects Liability Period shall be the period (duration 24 months unless 
superseded by a longer product specific clause) following the granting of Commercial 
Acceptance. Where the manufacturers of items of equipment give standard warranty 
periods in excess of the Defects Liability Period, assign such warranties to the building 
owner prior to final completion. 
25. Replaced items of equipment must carry a warranty covering a period equal in 
duration to the Defects Liability Period and dating from the time of installation of the 
replacement. 
26. In the case of failure product being supplied/installed by the sub-contractor (through 
defect/fault/non-compliance etc.), any labour or material costs associated with the 
rectification/repair/re-installation both during construction or post completion, shall be 
at the sub-contractor’s expense. 
27. In the case that a sub-contractor is deemed by Appselec to be unable complete their 
contracted works in timely and effective manner, whether this is due to 
industrial/contractual disputes, insolvency, or a breach of these terms and conditions, 
Appselec reserves the right to cancel the sub-contractors contract and engage another 
party to complete the contracted works. All costs, including any delay costs, shall be 
deducted from the sub-contractor’s contract value. 
28. Appselec requires all sub-contractors and building industry participants to 
understand and adhere to the Australian Government Building Code – Building Code 
2013 (and any future editions). 
29. If the sub-contractor intends on engaging further sub-sub-contractors to perform 
works on Appselec projects, the sub-contractor is to request this in writing to the 
directors of Appselec and any request is subject to Appselec approval.
30. As a supplier of materials and/or services to Appselec, by accepting this order you 
confirm that your products and services supplied will meet the requirements of the 
Modern Slavery Act (Aust) 2018 and any additional obligations outlined within AE-DOCU-
063 - APPSELEC MODERN SLAVERY POLICY. 
31. The sub-contractor must, at its sole expense, hold and maintain a current Public 
Liability Insurance policy with a minimum limit of indemnity of Twenty Million Australian 
Dollars ($20,000,000) for any single occurrence throughout the term of the Subcontract, 
unless Appselec explicitly agrees to a lower limit documented in writing and provides a 
current Certificate of Currency upon request. 
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